PROFESSIONAL SERVICES AGREEMENT

This Professional Services Agreement (“Agreement”) is made by and between The Schneider Corporation
(“Professional”’), an Indiana Corporation, and City of West Lafayette Redevelopment Commission (“Client"),
September 4, 2012.

PROFESSIONAL CLIENT
The Schneider Corporation City of West Lafayette
Historic Fort Harrison Redevelopment Commission
8901 Otis Avenue 609 West Navajo Street
Indianapolis, Indiana 46216 West Lafayette, IN 47906
765.775.5160
Project Name:  Northwestern Avenue Improvements Common Northwestern Avenue,
Location: West Lafayette.
Sec/Twp/Rg: S7,18/T23N/R4E & S12/T23N/R5E County: Tippecanoe
AGREEMENT

For and in consideration of the mutual promises contained in this Agreement, Professional and Client agree as

follows:
1.

Scope of Services. Professional shall provide Client with services in connection with the Project as
described in the Scope of Services (Attachment A hereto).

Schedule of Services. Professional shall start and complete its services in accordance with the Scope of
Services. Professional shall conduct the service in an expeditious manner subject to limitations such as
weather, information acquisition, communications and other factors outside of Professional’s control. Both
parties recognize that the schedule of services is subject to factors that may be unknown or unforeseen at the
time of executing this Agreement. If modifications, changes or adjustments of these terms and conditions
become necessary, such modifications shall be made in accordance with Paragraph Nos. 7 and 15 below.

Authorizations to Proceed. Unless otherwise specifically provided in the Scope of Services, Client shall give
Professional authorizations to proceed for each phase of the Basic Services and for each Additional Service
prior to Professional commencing its service. Authorizations shall be in writing prior to commencement of
work by Professional. By authorizing Professional to proceed, Client grants Professional the right of entry to
the Project site by Professional’s employees, agents and subcontractors to perform the services provided in
this Agreement and Client represents to Professional that Client has obtained the necessary authorizations,
permits and licenses to allow Professional to perform the services described in this Agreement.

Client’s Responsibilities. To the extent required for Professional to render the Scope of Services, Client
shall do the following in a timely manner so as not to delay the services of Professional:

a. Designate in writing a person to act as Client's representative with respect to the services to be
rendered under this Agreement. Such person shall have complete authority to transmit instructions
and receive information with respect to Professional’s services for the Project. Client's representative
shall be deemed to the conclusively bind Client when Client's representative transmits instructions
and Professional may rely fully on information and instructions provided by Client's representative.
Hereinafter, all references in this Agreement to “Client” mean Client or Client's Representative.

b. Provide all criteria and full information as to Client's requirements for the Project, including design
objectives and constraints, space, capacity, sustainability, and performance requirements, flexibility
and expandability, and any budgetary limitations, and furnish copies of all design and construction
standards which Client will require to be included in the Drawings and Specifications.
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c. Assist Professional by placing at Professional’s disposal all available information pertinent to the
Project including previous reports and any other data relative to design or construction of the Project;
all of which the Professional may use and rely upon in performing the services under this Agreement
without liability for errors contained in said previous reports and other data.

d. Give prompt written notice to Professional whenever Client observes or otherwise becomes aware of
any development that affects the scope or timing of Professional's services, or any defect or
nonconformance in the work of Professional or any contractor or subcontractor.

5. Payment for Services. Client shall compensate Professional for services rendered according to Schedule of
Fees (Attachment B hereto). These rates are agreed to in anticipation of the orderly and continuous progress
of the Project through completion, and are subject to escalation in accordance with the Schedule of Fees and
other provisions of this Agreement.

6. Payment Terms. Client agrees to pay Professional all invoiced fees for services rendered within 30 days of
the date of the invoice. Balances due over 30 days shall be assessed an interest rate of 14 % per month
(18% per year). If Client disputes any fee in an invoice, Client shall bring the dispute to Professional’'s
attention within 10 days of receiving the invoice, otherwise Client shall be deemed to have waived the dispute
with respect to the invoice. Client agrees to pay for any and all costs of collection including, but not limited to
interest, lien costs, court costs, expert fees, attorney’s fees and other fees or costs involved in or arising out
of coliecting any unpaid or past due balances, including late fees or penalties.

In addition, Professional may, without liability, after giving seven days written notice to Client, suspend
services under this Agreement until Professional has been paid in full all amounts for services, expenses and
other related charges previously invoiced and due. Payments will be credited first to interest and then to
principal.

a. Invoicing. Detailed billings will be provided on a monthly basis.

i Fixed Fee - The invoices will be based on Professional’s estimate of the proportion of time
spent on each phase of the project at the time of billing relative to the total fee for those
phases, plus actual reimbursable expenses.

ii. Time and Materials - The invoices will be based on the applicable billing rate for actual
hours expended during the billing period, plus reimbursable expenses as outiined in the
Schedule of Fees.

7. Modifications and Adjustments. If the specific periods of time for rendering services set forth in the Scope
of Services are exceeded through no fault of Professional like those described in Paragraph 15, or if Client
has requested significant modifications or changes in the general scope, extent or character of the Project, all
rates, measures and amounts of compensation, as well as the time of performance, shall be equitably
adjusted. The Scope of Services related to the Project may be revised, or modified to include supplementary
services for any reason, upon written agreement of Professional and Client. Client’'s modification of the
scope, extent or character of the Project, may necessitate modifications to the Scope of Services or
Schedules of Fees. In each case, the Scope of Services will be modified in a manner mutually acceptable to
the Professional and the Client, and the Schedule of Fees will be equitably adjusted to reflect the changes.
Any change to the Scope of Services or the Schedule of Fees shall be documented in a Contract Change
Order signed by the Client's representative. In the event the Professional and Client are unable to agree on
modifications to the Scope of Services and/Schedule of Fees, Professional shall have the right to terminate
this Agreement as outlined in Paragraph No.8.

8. Term and Termination. Professional’s obligation to render services under this Agreement will extend for a
period which may reasonably be required for the services to be provided, including extra services and
required extensions. If Client fails to give prompt authorization to proceed with any phase of services after
completion of the immediately preceding phase, or if Professional’s services are delayed or suspended by
Client for more than three months for reasons beyond Professional’'s control, Professional may, after giving
seven days’ written notice to Client, suspend or terminate services under this Agreement. If payment is not
received within 30 days of the date of invoice, Professional reserves the right, after giving seven days written
notice to Client, to suspend services to the Client or to terminate this Agreement. Professional shall not be
liable to Client or any third parties for any damages caused by the suspension or termination of services for
non-payment. Should the Professional and Client be unable to agree on modifications to the Scope of
Services and/or Schedule of Fees as outlined in Paragraph No. 7, Professional shall have the right to
terminate this Agreement upon seven days written notice to Client. Additionally, Client and Professional may
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terminate this Agreement for any reason or without cause upon thirty days written notice to the other party. If
any work covered by this Agreement is suspended, terminated or abandoned, Client shall compensate
Professional for services rendered to the date of written notification of such suspension, termination or
abandonment, plus reasonable termination costs, including but not limited to, costs for demobilizing
equipment and personnel, to complete tasks whose value would otherwise be lost, to prepare notes as to the
status of the completed and uncompleted tasks, and to assemble Project materials in orderly files. The
limitations of liability and indemnification provisions herein shall survive the termination of this Agreement
regardless of whether termination was with or without cause.

9. Construction Costs and Means Methods. Professional has no control over the cost of labor, materials,
equipment or services furnished by others, or over the contractor's methods of determining prices, or over
competitive bidding or market conditions. Professional’'s opinion of estimated total Project costs and
construction costs are made on the basis of Professional’'s experience and qualifications and represent
Professional's best judgment as an experienced and qualified Professional, familiar with the construction
industry. Professional cannot and does not guarantee that proposals, bids or actual costs will not vary from
opinions of estimated costs prepared by Professional. If the lowest bona fide proposal or bid exceeds
Professional’'s cost estimates, Client shall (1) accept the lowest and best bid or any other in Client's best
interest, (2) authorize negotiating or rebidding, or, (3) cooperate in revising the Project's general scope,
extent or character to the extent consistent with the Project’s requirements and with sound practices. As
compensation for services in making such madifications to the contract documents, Professional shall be paid
by Client at Professional's normal billing rate for hours expended, along with all reimbursable expenses
reasonably related thereto, pursuant to the Schedule of Fees or at a mutually agreed upon fixed fee. The
providing of such services will be the limit of Professional’s responsibility or liability in this regard. Such
services to be provided will be documented in a Contract Change Order as outlined in Paragraph No. 7.

Client expressly agrees and acknowledges that Professional is not responsible for or in control of the
construction means, methods, techniques, sequences or procedures for the Project, and is not responsible
for supervising construction of the Project or for health, work place and job site safety procedures for the
Project. Client agrees and acknowledges that Professional is not responsible for the acts or omissions of the
Client, its contractors, subcontractors or others on the Project. Client agrees to defend, indemnify and hold
Professional harmless for the acts or omissions of Client, its contractors, subcontractors and other relating to
construction means, methods, techniques, sequences and procedures, and health, work place and job site
safety. To the extent any testing, observation or inspection services are to be rendered by Professional as
specifically set forth in the Scope of Services, such testing, observation and inspection services shall not be
construed as relieving Client, contractor or other parties from their contractual or legal responsibility or
performing their work or services in accordance with any contract or applicable plans, specifications, safety
requirements, or laws.

Professional shall not at any time supervise, direct, or have control over any contractor's work, nor shall
Professional have authority over or responsibility for the means, methods, techniques, sequences or
procedures of construction selected or used by any contractor, for safety precautions and programs incident
to a contractor's work progress, nor for any failure of any contractor to comply with the laws and regulations
applicable to contractor's work or something similar. Professional has no right to reject or stop work of any
contractor, subcontractor or agent of the Client and the responsibility of construction means, methods,
sequences and techniques remains with the Client, its contractors, subcontractors or agents. Professional is
only obligated to advise Client regarding the quality of services or work that it has contracted to monitor or
supervise, if any, which is to be expressly stated in the Scope of Services if requested.

10. Limitation of Liability and Responsibilities. To the fullest extent permitted by law, Client shall defend
indemnify and hold harmless Professional from all claims, demands, suits, causes of action losses, damages,
liabilities, costs and expenses, including but not limited to attorney’s fees, expert fees and consulting fees,
which Professional may suffer or sustain arising out of, related to or resulting from the acts or omissions of
Client, any contractor, subcontractor, supplier, or any of their agents, employees or any other persons (except
Professional's own employees and agents) on or at the Project, provided such claim demand, suit, causes of
action , loss, damage, cost or expense is attributable to bodily injury, sickness, disease or death, or to injury
to or destruction of tangible property (other than the services themselves) including the loss of use resulting
therefrom. Nothing contained in this paragraph, however, shall be construed to release Professional from
liability for failure to properly perform its duties and responsibilities under this Agreement.

Professional shall perform the services outlined in the Scope of Services in a manner consistent with the level
of care and skill ordinarily exercised by members of the profession currently providing similar services under
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11.

similar circumstances in the locality of the Project. Professional’s standard of care should not be construed as
a warranty, either express or implied, of Professional’s services to Client under this Agreement, as
Professional makes no guarantee or warranty, express or implied, in fact or by law, or otherwise concerning
Professional’s services to Client under this Agreement.

Further, in recognition of the relative risks and benefits of the Project to both Client and Professional, the risks
have been allocated such that Client and Professional knowingly and willingly agree, to the fullest extent
permitted by law, that Professional’s total liability to Client, with respect to any acts or omissions by
Professional its employees and agents including, but not limited to, breach of this Agreement, breach of
warranty (whether express or implied), negligence of any other legal theory, shall not exceed the cost to cure
the omission or deficiency, or the total compensation received by Professional for services rendered pursuant
to this Agreement, whichever is less. This limitation of liability is a material inducement to Professional to
enter into this Agreement and not a charge for professional liability insurance. If Professional's services will
be used to aid in the development of drawings and specifications for construction of the Project, Client agrees
to require other design professionals, the contfractor and its subcontractors awarded contracts for the
construction of the Project to agree in writing to an identical limitation of Professional’s liability for damages
arising from Professional’s acts, errors or omissions. In no event shall either Client or Professional be liable to
the other for any consequential, incidental, special, indirect or punitive damages arising out of the
performance of this Agreement.

Computer Files. This paragraph sets forth the terms and conditions relating to the provision by
Professional of any and all electronic media or computer readable information, including software,
databases, and information compilations, and the raw data contained therein (thereafter “Computer Files")
in connection with the above referenced Project. Geographic Data Layers and other data converted from
Client source documents are considered the Property of the Client. Professional shall obtain permission
from Client to use such converted data for any use not contemplated in the Scope of Services of this
Agreement.

a. Owner acknowledges that the Computer Files are protected by trade secret, copyright, and other
proprietary rights, and title and ownership of these rights and in the Computer Files remain with
Professional. Professional retains all rights to the software, methodologies, and procedures utilized or
developed by Professional in rendering its services for Client. Professional licenses Client to use the
Computer Files in the manner set forth in this Agreement (including the Scope of Services), but
Professional reserves any and all rights not expressly granted. The Computer Files may not be used
for purposes beyond those set forth in the Scope of Services, and Professional reserves the right to
revoke the license if, in good faith, Professional deems that such use has or will occur.

b. To the extent the Computer Files include any trade secret or other confidential information of the
Client, Professional agrees to keep such information confidential. Professional is otherwise free to
use the Computer Files and other related materials in other projects for Client, for Professional's
business purposes, or for third parties unless a restriction is set forth in the Scope of Services.

c. The Computer Files shall be used only by Client or those third parties expressly contemplated in the
Scope of Services and the license granted hereunder does not include the right for Client to
sublicense.

d. Client acknowledges that certain Computer Files or parts thereof may be subject to third party
licenses and thereby subject to use restrictions under those licenses. Client agrees that any act or
omission by Client in violation of the aforementioned licenses shall constitute a breach of this
Agreement. Except to the extent required by the use(s) expressly set forth in the Scope of Services,
Client may not alter, modify or adapt the Computer Files or any part thereof; or translate, reverse
engineer, de-compile, disassemble, or create derivative works of the Computer Files or any part
thereof, or remove or modify any proprietary markings, certifications or restrictive legends physically
or electronically placed on the Computer Files. Further, Client shall not make any copies of CD’s
and/or DVD’s provided by Professional under this Agreement as such creation or distribution of
additional copies may violate certain third party licenses to which Professional is a party. In the event
that the acts or omissions of Client violate any third party license agreement to which any Computer
File or any part thereof is subject, Client shall indemnify, defend and hold Professional harmless from
and against any and all claims, demands, suits, causes of action, losses, damages costs and
expenses, including but not limited to attorney’s fees, brought against Professional for damages
alleged or suffered as a result of such acts or omissions by Client.
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12.

13.

e. Professional shall have no liability or responsibility for problems with the Computer Files (specific to
computer software developed by Professional) caused by misuse, improper installation, alteration or
modification by Owner or for problems arising out of the malfunction of Owner’s equipment or other
software not supplied by Professional. Client acknowledges that the Computer Files may include
features limiting their operability beyond the scope of the license, and Professional shall be entitled to
use self-help, including electronic means, to prevent use of the Computer Files beyond their licensed
scope. Client acknowledges that regardless of whether the Computer Files may be useful to
Professional in performing other projects or services for Client or that such other potential uses are
referenced in the Scope of Services, the right and ability to use the Computer Files in connection with
additional projects or services for Client shall reside solely with Professional. Furthermore, Client
acknowledges that Professional is not liable or responsible for information on the computer Files that
may become outdated with time.

f.  Unless certified by Professional in writing, the Computer Files may not identically conform to
corresponding information provided in hard copy, and Professional does not warrant the accuracy of
the information contained in the Computer Files.

g. To the fullest extent allowed by law, and except for the warranties expressly stated herein, the
Computer Files are provided “as is”, and Professional disclaims all other warranties, terms or
conditions, express or implied, either in fact or by operation of law, statutory or otherwise, including
warranties, terms or conditions regarding merchantability, fitness for a particular purpose, non-
infringement, and satisfactory quality.

h. Consistent with other provisions in this Agreement, Professional shall not be liable to Client for any
incidental, special, indirect, consequential or punitive damages of any character concerning the
Computer Files, including without limitation, damages for: loss of business or good will, work
stoppage, loss of information or data, loss of revenue or profit, computer failure, or other financial loss
arising out of or in connection with the installation, maintenance, use, performance or failure of the
Computer Files, regardless of the legal theory asserted, whether based on breach of contract, breach
of warranty (either express or implied), tort (including negligence), product liability, or otherwise, and
even if Professional has been advised of the possibility of such damages and even if a remedy set
forth herein is found to have failed of its essential purpose. Professional's liability to Client,
regardless of the legal theory of any claim relating to the Computer Files, shall not exceed the fees
paid to Professional in connection with Professional’s provision of the Computer Files set forth in the
Scope of Services and Schedule of Fees and is subject to and shall not exceed the limitation of
liability established in Paragraph 10.

Assignment. Neither Professional nor Client shall assign, sublet or transfer any rights under or interest
(including, but not limited to monies that are due or may become due) in this Agreement without the prior
written consent of the other party. Any assignments shall be of all rights, obligations, interest and
responsibilities hereunder. Unless specifically stated to the contrary in any written consent to an assignment,
no assignment shall release or discharge the assignor from any duty or responsibility under this Agreement.
Nothing in this paragraph shall prevent Professional from employing independent professional associates and
consultants to assist in the performance of the services hereunder.

Rights and Benefits. Nothing under this Agreement shall be construed to give any rights or benefits in this
Agreement to anyone other than Client and Professional, and all duties and responsibilities pursuant to this
Agreement are for the sole and exclusive benefit of Client and Professional and not for the benefit of any
other party. Unless otherwise specifically set forth in this Paragraph, Client and Professional expressly state
that there are no third party beneficiaries to this Agreement. All documents, including but not limited to,
reports, boring logs, specifications, laboratory test data, calculations, field notes, drawings, estimates and any
other non-Computer File documents, data or information prepared by Professional in conjunction with the
services provided under this Agreement shall remain the sole property of Professional. Client agrees that all
documents and converted data or any nature furnished to Client by Professional will be returned to
Professional upon demand and will not be used by Client at any location or for any project not expressly
provided for in this Agreement without Professional’s written permission.

Client and Professional shall have the right to publicize that a relationship exists between Client and
Professional for the fulfillment of the Scope of Services, including, but not limited to: signage at the Project
site, press releases, marketing materials, and advertising. Professional shall have the right to print or display,
as applicable, its name, the name of its affiliated entities and/or its logos and references to the legally
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14.

15.

16.

17.

18.

19.

protected status of the contents of any deliverables, CD's/DVD’s or websites produced under this Agreement
on such deliverables, CD’s/DVD’s or websites.

Hazardous Substances and Conditions. Prior to Professional’s commencement of services under this
Agreement, Client agrees that it has made a reasonable effort to evaluate and discover hazardous
substances or conditions on or near the Project site, and has disclosed any hazardous conditions of which
Client is aware to Professional. Professional and Client agree that the discovery of unanticipated hazardous
substances or conditions on the Project site necessitates that Professional and Client renegotiate the Scope
of Services and the Schedule of Fees, or alternatively, if deemed necessary by Professional in its sole
discretion, Professional may terminate this Agreement and recover the fees Professional has incurred to the
date of the termination pursuant to Paragraph No. 8. Further, Client agrees to reimburse Professional for all
costs associated with the decontamination of Professional’'s equipment. If Professionals’ equipment cannot
be decontaminated, Client agrees to pay Professional the fair market value of the contaminated equipment.
Lastly, Client agrees to defend, indemnify and hold Professional harmless from any claims, demands, suits,
causes of action, losses, damages, liabilities, costs and expenses, including but not limited to attorney’s fees
for bodily injury, death, property damage or loss arising from the discovery of unanticipated hazardous
substances or conditions.

Force Majeure. Client shall not hold Processional liable for damages or delays in performance caused by
events beyond the control of Professional. If Professional is delayed at any time in the progress, performance
or completion of any portion or portions of the services contemplated by this Agreement as the result of flood,
cyclone, hurricane, tornado, earthquake or other similar catastrophe, power outages or as the result of Acts of
God, the public enemy, Acts of the Government, or fires, epidemics, quarantine restrictions, strikes or labor
disputes, freight embargoes or unusual delay in transportation, unavoidable casualties, or on account of any
acts or omissions of the Client or others engaged by them or by their employees, agents or representatives,
or by changes ordered in the Scope of Services by Client which are not required to correct problems or
discrepancies in the Professional’s services, or by any other causes which Professional could not reasonably
control or circumvent, and which are not due to the sole fault, neglect, act or omission on Professional’s part,
and the risks of which are not otherwise assumed by Professional pursuant to the provisions of this
Agreement, then the time for completion of the portion or portions of the services directly affected by such
delay, shall upon timely request of Professional, be extended by a period equivalent to the time lost by reason
of any and all of the aforesaid causes.

Non-Solicitation. During the term of this Agreement, and any extensions thereof, and until Professional has
been fully paid for its services pursuant to this Agreement and the project is substantially completed,
whichever event occurs last and extending for a period of one year past that date (the “Restricted Period”),
Client shall not without the express prior written consent of an authorized representative of the Professional
directly or indirectly as an individual or on behalf of any other individual, corporation, partnership, firm, other
professional, business organization or entity, or in any other capacity call upon, solicit, contact, aid in the
solicitation of or contact, solicit for employment, endeavor to entice away from the Professional, recruit, hire,
or otherwise interfere with the Professional’s relationship with any person who is employed by or otherwise
engaged to perform services for the Professional (inciuding, but not limited to, any independent sales
representatives or organizations). Client’s obligations set forth in this Paragraph and the Professional’s rights
and remedies with respect thereto, whether legal or equitable, shall remain in full force and effect during the
Restricted Period, notwithstanding any prior termination or resignation of the Client or any other prior
termination of this Agreement for any reason.

Successors. This Agreement is binding on the partners, successors, executors, administrators and assigns
of both parties.

Dispute Resolution. If a dispute other than the collection of fees owed by Client to Professional arises
between Professional and Client, and a demand is made by or against Professional arising from the services
performed under this Agreement, either Client or Professional shall demand that the dispute be first submitted
to nonbinding mediation prior to litigation or arbitration. If nonbinding mediation does not resolve the dispute
to the satisfaction of either Client or Professional, the dispute between Professional and Client may be
resolved by arbitration or litigation at the choice of Professional.

Applicable Law. The terms and conditions of this Agreement are subject to the laws of the State of Indiana.
Every provision of this Agreement is intended to be severable such that, if any term or provision hereof is
void, invalid or unenforceable for any reason whatsoever, such provision shall be severed from the
Agreement and shall not affect or impair the validity of the remainder of the Agreement.
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20. Prevailing Attorney Fees. In the event litigation is commenced to enforce any term or condition of this
agreement, the prevailing party shall be entitled to reasonable litigation costs including a reasonable attorney
fee.

21. E-Verify. The Schneider Corporation shall comply with E-Verify Program as follows:

a. Pursuant to IC 22-5-1.7, The Schneider Corporation shall enroll in and verify the work eligibility status of all
newly hired employees of The Schneider Corporation through the E-Verify Program (“Program”). The Schneider Corporation
is not required to verify the work eligibility status of all newly hired employees through the Program if the Program no longer
exists.

b. The Schneider Corporation and its subcontractors shall not knowingly employ or contract with an unauthorized
alien or retain an employee or contract with a person that The Schneider Corporation or its subcontractors subsequently
learns is an unauthorized alien. If The Schneider Corporation violates this Section 7(b), the RDC shall require The Schneider
Corporation to remedy the violation not later than thirty (30) days after the RDC notifies The Schneider Corporation. If The
Schneider Corporation fails to remedy the violation within the thirty (30) day period, the RDC shall terminate the contract for
breach of contract. If the RDC terminates the contract, The Schneider Corporation shall, in addition to any other contractual
remedies, be liable to the RDC for actual damages. There is a rebuttable presumption that The Schneider Corporation did
not knowingly employ an unauthorized alien if The Schneider Corporation verified the work eligibility status of the employee
through the Program.

c. If The Schneider Corporation employs or contracts with an unauthorized alien but the RDC determines that
terminating the contract would be detrimental to the public interest or public property, the RDC may allow the contract to
remain in effect until the RDC procures a new contractor.

d. The Schneider Corporation shall, prior to performing any work, require each subcontractor to certify to The
Schneider Corporation that the subcontractor does not knowingly employ or contract with an unauthorized alien and has
enrolled in the Program. The Schneider Corporation shall maintain on file a certification from each subcontractor throughout
the duration of the Project. If The Schneider Corporation determines that a subcontractor is in violation of this Section 7(d),
The Schneider Corporation may terminate its contract with the subcontractor for such violation. Such termination may not be
considered a breach of contract by The Schneider Corporation or the subcontractor.

e. By its signature below, The Schneider Corporation swears or affirms that it i) has enrolled and is participating in
the E-Verify program, ii) has provided documentation to the RDC that it has enrolled and is participating in the E-Verify
program, and iii) does not knowingly employ an unauthorized alien.

This Agreement together with the Attachments identified above, constitute the entire Agreement between Client and
Professional and supersede all prior written or oral understandings related thereto. IN WITNESS WHEREOF, the
parties hereto have executed this Agreement, or caused this Agreement to be executed by their duly authorized
official or agent.

CLIENT PROFESSIONAL

City of West Lafayette Redevelopment Commission The Schneide Co%nbn

By: By:

Print:  Lawrence T. Oates Print: Ronald O. Nordemeyer, PE

Title:  President Title: Transporation Department Manager

Date: Date: 7 - /z -20/2

\M&)

Print: Print: MICh eI
. . \_J
Title: Title: Vice President
Date: Date: S'r.mggm_ ol P X 4
\
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By:

Print:

Title:

Date:

ATTEST
By:

Print:  Judith C. Rhodes

Title:  Clerk-Treasurer

Date:
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ATTACHMENT A
SCOPE OF SERVICES
Name of Project: Northwestern Avenue Improvements

Professional shall provide Client with services in connection with the Project as described below:

Northwestern Avenue Phase 1 — Cross Pipes

1)

Fee to complete the design Northwestern Avenue Phase 1 portion of the project (storm sewer pipe crossings of
the roadway that are currently under construction). This has been communicated to Dave Buck. The Professional
used unbilled fees from the KCB Water Quality Improvements project to cover most of the design cost, but the
overage was to be included in our overall proposal to the Client.

Northwestern Avenue Phase 2 — Roadway Design

1)

2)

Project

a)

c)

d)

The project is for the engineering services to prepare construction documents and to provide bidding services
for improvements to Northwestern Avenue (US Route 231) which include the following:

i) Northwestern Avenue improvements that include outside edge curbs, drainage for the curb, culvert
extension, driveway approaches, trail along the west side, sidewalk along the east side, ADA
improvements, center island landscaping, roadway lighting.

ii) Right-turn lane along the east side of Northwestern Avenue from Lindberg Road to Windsor Drive.

i) Improvements to the Northwestern Avenue and Lindberg Road intersection may include, as feasible, the
following drainage, curbs, travel and turn lanes, driveway closure at the Shell Gas Station, pedestrian
and ADA improvements, traffic signal modification, and a turn lane island in the northwest quadrant.

Project Limits

i) On Northwestern Avenue beginning approximately 200 feet south of the Lindberg Road intersection and
continuing north the south approach of the Yeager Road roundabout.

ii) On Lindberg Road beginning approximately 200 feet west of the Northwestern Avenue intersection and
continuing east to approximately 200 feet east of the Northwestern Avenue intersection.

This is a City of West Lafayette locally funded project. The construction budget is $2,000,000. Professional is
to design the project to be at or below this construction budget. Adjustments to the design to meet this
construction budget will be communicated to the Client for the Client’s prior to advertisement for bids. If the
Owner desires adjustments to the design to reduce the construction cost after the advertisement for bids the
adjustment will be considered a change in scope.

This project is to be let for construction in or before May 2013.

Topographic And Route Survey

a)

Topographic Survey

i) The topographic survey is to include the location of existing pavement, sidewalks, utilities, and drainage
features. Pavement cross-sections are to be collected at a maximum of every 50 feet along street
surfaces plus other critical locations. Utilities are to be depicted based on surface evidence in conjunction
with markings placed by utility representatives and any record drawings that are available.

ii) Storm and sanitary manhole structures are to be detailed and inventoried including their rim elevation,
pipe size, pipe material and invert elevations. Sufficient structure locations are to be made outside of the
corridor in order to meet the needs of design clearance or tie-ins. All trees inside of the project area are
included. Generally, the survey area are to include the following:

(1) The area of data collection to be from 10 feet outside right-of-way to 10 feet outside right-of- way
along US Route 231 (Northwestern Avenue) from the south end of the newly constructed roundabout
to a line +/- 200 feet south of the intersection of US Route 231 with Lindberg Road. Also included is
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the area from 10 feet outside right-of-way to 10 feet outside right-of- way from said intersection west
along Lindberg Road for +/-500 feet and east along Lindberg Road for +/- 200 feet.

Vertical control for the survey project is to be based the NAVD88 datum. A minimum of 6 published
survey control points are to be established within the project area to guide future activity.

b) Route Survey

i)

ii)

Preparation of a Route Survey Plat suitable for recordation per IAC Title 865 Rule 12. This includes:

(1) Obtain copies of deeds, plats, maps, documents, section corner reference ties and field notes that
relate to the survey.

(2) Establish and monument centerline baseline control for the project area. Relate all centerline control,
random control, right of way markers, found property corner evidence and section corners to a
selected horizontal survey control system.

(3) References tie centerline and random control in project area.
(4) Show existing right of way and adjacent ownership.

(5) Survey the position of Public Land System section corners necessary to establish the location of
road right of ways and deed lines within the project area.

(6) Platted lot lines and deed lines are to be depicted based on record documents in conjunction with
physical evidence that is located.

No title search is to be made. No preparation of proposed easement or right-of-way documents is
included. Refer to Right of Way Engineering and Acquisition sections for additional information.

3) Geotechnical Investigation
a) See attached geotechnical engineering study scope (Attachment A1).
4) Transportation Engineering and Landscape Architecture
a) Curbs & Drive Aprons
i) Design outside curbs and driveway approaches.
ii) Driveway approaches are to incorporate the improvements proposed by the adjacent properties including
that owned by Faith West Properties, Inc.
iii) The drainage for the curbs is to use the cross culverts constructed by the recent INDOT project.
b) Northwestern Avenue Right-Turn lane
i}  Design a right-turn lane along the east side of Northwestern Avenue from Lindberg Road to
Windsor Drive.
ii) The rightturn lane is to incorporate the improvements proposed by the adjacent properties including that
owned by Faith West Properties, Inc.
iii) The right-turn lane is to use the cross culverts constructed by the recent INDOT project.
c) Multiuse Trail
i) Design a multiuse trail on the west side of Northwestern Avenue between Lindberg Road and
Yeager Road.
i) The trail is to include a connection to the crosswalks and existing trails at the Northwestern Avenue and
Lindberg Road Intersection.
iii) The multiuse trail is to be an ADA facility.
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d) Sidewalk

i) Design sidewalk on east side of Northwestern Avenue between Lindberg Road and Yeager Road to
connect up the missing sections between Lindberg Road and Yeager Road

ii) The sidewalk is to be an ADA facility.
e) Center Islands, Lights, & Landscape:
i) The improvements on the existing center islands is include lighting and landscaping

ii) Light and banner poles are be similar to those used on the project at Yeager Road and U.S. Route 52.
See attached lighting scope (Attachment A2).

iii) Landscaping to tie in pond landscape package, street trees and gateway elements at Yeager Road
roundabout and the Lindberg Road intersection.

(1) Trail on west side of Northwestern Avenue: Landscape Architecture is to assist Transportation with
the layout and details for this trail. Landscape Architecture is to have a secondary role, but is to be
on site for initial layout and is to assist with knowledge of surrounding landscaping areas.

(2) Light and Banner Poles: Landscape Architecture is to review plans and specs for the installation of
lighting, light bases, conduit and wiring for decorative poles within the project area, based upon the
precedent of poles and fixtures at U.S. Route 52 and Yeager Road and coordination with other
landscaping elements.

(3) Landscaping: Landscape Architecture is to prepare plans and specifications for a landscape package
at the Northwestern Avenue and Yeager Road roundabout and at the Northwestern Avenue and
Lindberg Road intersection. Landscape Architecture is assuming a field visit, drawings preparation,
client review meeting, landscaping drawing and specification revisions.

(4) Gateway Elements: Not knowing the scope or Owners preferences, Landscape Architecture
assumes that these gateway elements are to be modestly sized and constructed out of masonry,
natural stone and/or traditional commercial signage. Our scope includes preparation of concept
sketches, client review meetings (2), plan development and specifications. If the Owner desires
custom steel and/or glass gateway elements, or the inclusion of complex lighting elements, the fee
and scope will be revisited.

f) Northwestern Avenue and Lindberg Road Intersection Improvements
i) The improvements for this intersection are to focus on operational and ADA improvements.

ii) A concept is to be developed and presented to the owner. The concept may be adjusted to incorporate or
eliminated elements desired by the Owner and to remain within the construction budget.

iii) The elements to be considered include the following:
(1) Stormwater drainage improvements.
(2) Curbs improvements.
(3) Travel and Turn Lanes improvements.
(4) Drive Closure at Shell Gas Station.
(6) Pedestrian and ADA Improvements.
(6) Turn Lane Island ant the northwest quadrant.

(7) Traffic signal modifications required to accommodate the improvement listed above.
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g) Maintenance of Traffic

i) A maintenance of traffic (MOT) plan is to be developed for the improvements. The MOT is anticipated to
be a two (2) phase design and includes a detour route.

i) A pedestrian maintenance of traffic (PMOT) plan is to be developed for the improvements. The PMOT is
anticipated to be a two (2) phase design.

h) Stormwater Pollution Prevention Plan (SWPPP) and Rule 5 permit application
i) A SWPPP plan is to be developed for the improvements.
i) A Rule 5 permit application is to be prepared and submitted for the SWPPP.
i) Pavement Marking and Signage
i) Pavement marking and signage plans are to be developed for the improvements.
i}  Cross sections and Earthwork Quantities
i) Cross sections are to be developed for the improvements and are anticipated to consist of the following:
(1) 50-foot increments along Northwestern Avenue that include the multiuse trail and sidewalk.
(2) 50-foot increments along Lindberg Road.
ii) Earthwork quantities are to be developed from the cross section end areas.
k) Plans, Specification and Estimate
i) Plans are to be developed and are anticipated to consist of the following sheets:
(1)  Cover Sheet
(2) Index Sheet
(3)  Typical Sections
(4)  Location Control and Route Survey
(5)  Detour Route
(6) Maintenance of Traffic Phase 1 - Notes
(7)  Maintenance of Traffic Phase 1 - Northwestern Avenue (2 view sheets, 30 Scale)
(8)  Maintenance of Traffic Phase 1 - Lindberg Road (2 view sheets, 30 Scale)
(9)  Maintenance of Traffic Phase 2 - Northwestern Avenue (2 view sheets, 30 Scale)
(10) Maintenance of Traffic Phase 2 - Lindberg Road (2 view sheets, 30 Scale)
(11) Maintenance of Traffic Intersect Sub Phases (2 view sheets, 30 Scale)
(12) Demolition Plan - Northwestern Avenue (2 view sheets, 30 Scale)
(13) Demolition Plan - Lindberg Road (2 view sheets, Scale)
(14) Plan & Profiles - Northwestern Avenue (P&P view sheets, 30 Scale)
(15) Plan & Profiles - Lindberg Road (P&P view sheets, Scale)
(16) Construction Details - Multi view sheets (30 Scale)
(17) Intersection Details - Northwestern Avenue & Lindberg Road (30 Scale)
(18) SWPPP - Notes
(19) SWPPP - Northwestern Avenue (2 view sheets, 30 Scale)
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(21)
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(23)
(24)
(25)
(26)
(27)
(28)
(29)
(30)
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(32)
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(34)
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SWPPP - Lindberg Road (2 view sheets, 30 Scale)

Landscape Plan - Notes & Details

Landscape Plan - Northwestern Avenue (2 view sheets, 30 Scale)
Pavement Marking and Signs - Northwestern Avenue (2 view sheets, 30 Scale)
Pavement Marking and Signs - Lindberg Road (2 view sheets, 30 Scale)
Sheet Sign and Post Summary

Signal Plans (1 view sheets, 30 Scale)

Miscellaneous Tables

Pavement Quantities and Approach Table

Structure Data Table

Earthwork and Underdrain Tables

Pipe Material Sheet

Cross Sections - Northwestern Avenue (50' increment average, 3 per sheet)
Cross Sections - Lindberg Road (50' increment average, 3 per sheet)

City of West Lafayette Typical Construction Guidelines and Details

ii) Specifications are to be developed for the improvements.

iiiy Estimates of cost are to be developed for the improvements as follows:

(1) Approximately 30% complete plan development

(2) Approximately 90% complete plan development

(3) 100% complete plan development

I) Construction Document Review Submittals

i) Construction Documents are to be provided for review as follows:

(1) Approximately 30% complete plan development

(2) Approximately 90% complete plan development
5) Bid Book and Bidding Process

a) Bid book is to be developed for the project. The Owner is to assist with the development of this bid book by
providing boilerplate information. The bid book is anticipated to include the following:

i) Cover

i) Table

of Contents

iii) Notice to Bidders

iv) Instructions to Bidders

v) Bid Proposal Form
vi) Contractor Bid For Public Work - Form 96

vii) Agreement Form

viii) General Conditions

ix) Supplementary Conditions
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x) Wage Rates

xi) Geotechnical Report
xii) Detail Drawings

xiii) Technical Specifications

b) Bidding Process: The CONSULTANT is to assist the Owner with the bidding process which is anticipated to
include the following:

i) Advertise
i) Q&A and Addenda
iii) Bid Opening
iv) Bid Tabs
v) Recommended Bidder
6) Utility Coordination
a) The CONSULTANT is to coordinate Subsurface Utility Engineering (SUE) for the project area.

b) The scope of Subsurface Utility Engineering (SUE) for the project area is to involve completing the tasks set
forth in the ASCE Standard “Standard Guideline for the Collection and Depiction of Existing Subsurface Utility
Data” during various phases of the project. SUE is a multi-disciplined process that has been established to
accurately identify subsurface utility information, wherein the traditional civil engineering practices of data
collection and new technologies for identifying utility information are combined. In the ASCE Standard, SUE is
also the means by which a quality level designation is added to the data collected to identify the accuracy of
the information obtained. SUE Quality Level designations have been utilized as the basis for organizing the
scope of work for the project area. In general, data accuracy increases as the SUE process moves from
Quality Level D to Quality Level A. The four (4) SUE quality level designations are as follows:

i) Records Research (Quality Level D);
ii) Survey of aboveground features (Quality Level C);
iiiy Designating of Utilities (Quality Level B); and
iv) Locating of Utilities (Quality Level A).
c) Preliminary Investigation

i) During the preliminary phase of the project, the Professional is to determine the utilities within the project
limits along Etna Avenue and within the limits of the legal drains.

ii) Records Research — A Quality Level D (QLD) investigation is to be performed and consists of the
identification of utility owners that have facilities within the project area or may be affected by
development in the project area. For this project, the Professional is to contact the owners of facilities as
identified by Indiana 811 in accordance with ASCE standard for SUE Section 5.1 and is to provide them
with information about the proposed project. The utilities contacted are to provide the Professional with
record documents such as as-builts or facility maps to review for the location and type of utilities within
the project area boundaries. The Professional is to contact utilities such as telephone, electric, gas, water
and cable. The Professional is to use the total information gathered in the QLD phase to determine the
need for additional activities in the Quality Level C, B, and A phases.

i} Survey of Above Ground Features — Once the preliminary site survey is performed, the PROFESSIONAL
is to review the survey alongside the QLD data gathered, thereby forming an initial picture that identifies
the general location of utilities in the project area. While above-ground utility features serve as spot
bearings for the presence of utilities, specific routes between above ground features is only an estimate
extrapolated using QLD data and above ground feature (QLC) data. At this quality level phase, horizontal
control regarding utility locations has been increased but can contain up to multiple feet of variation,
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especially for utility routes that are extrapolated. Vertical control data regarding utility depths at this
quality level phase is non-existent or marginal at best. Information regarding the material type, size, or
condition of the constructed utility is not able to be confirmed during this phase. The PROFESSIONAL is
to review the surveys and perform an updated field review to determine if new facilities have been added

to the area.
d) Design
i) During this phase of the project, the PROFESSIONAL is to review the design to the QLD and QLC
information and prepare a conflict analysis. This analysis is to allow the Professional to determine the
best locations for additional investigation.
e) Designating
i) Designation is not included in the scope of services.
f) Locating
i) Locating is not included in the scope of services.
g) Utility Coordination
i) Once the SUE investigation is complete, the utilities involved in the project are invited to a utility
coordination meeting. The first of these meetings is to be held to inform the utilities of the project scope
and discuss possible conflicts with utilities. These meetings are to be held to facilitate communication
between the utilities. Where each utility is proposing to relocate is information that the other utilities are to
use in determining their placement. The Professional is to work with each utility to assist them in
determining a possible relocation route, if necessary. Once the new relocation route is determined the
utility is to prepare their relocation plan and schedule. The Professional is to review the utilities relocation
plan and estimate and give recommendations to the Owner regarding approving the plan.
h) Abandoned Facilities
i) The Professional is not responsible for identifying empty or abandoned facilities.
ii) The Professional is not responsible for construction change orders due to empty or abandoned facilities.
7) Meetings
a) Four (4) meeting for the project are anticipated.

Northwestern Avenue Phase 3 ~ Construction Inspection

1) The construction inspection fee is based upon the Northwestern Avenue Phase 2 construction budget, scope, and
a 5 calendar month construction schedule. Changes to the construction budget, scope, or construction schedule
will be considered a change in scope.

2) Engineering Personnel
a) For the fulfillment of all services outlined below, Professional will provide one (1) fulltime Resident Project
Representative, and Inspectors and clerical and secretarial personnel as required for a period of time
necessary to complete the construction project and final construction report.
b) The qualifications and experiences of personnel provided by the Professional are subject to approval by the
Client and no personnel will be assigned to the project until Client approval is obtained.
c) The fulltime Resident Project Representative will take directions from and report to the Client on all matters
concerning contract compliance and administration.
d) The fulltime Resident Project Representative will coordinate project activities with the Client.
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3) Close Out (From 45 days after final documentation has been given to the Professional from the contractor)

a) Finalize any remaining pay applications, change orders and compile daily's, pictures, reports, material
records, and contractor quantities into final deliverables to be delivered to the West Lafayette City
Engineering office.

b) Determine contract bonuses given days chargeable vs. days used.
4) Material Testing (As-Needed)

a) Alt and Witzig, or other qualified subcontractor, will be used to conduct testing on soil samples, concrete
samples and asphalt samples.

5) Pay Apps, Change Orders, and PE oversight
a) Daily’s will be compiled monthly for processing of pay applications

b) Change Orders will be necessary due to unforeseen field conditions. Professional will provide a scope of
work and fee agreed upon by the contractor ahead to be processed by the City of West Lafayette prior to
commencement of work relating to the change order.

c) Professional will provide a professional engineer on an as-needed basis for oversight and issues regarding
design and redesign.

6) Design Revisions per Field Conditions

a) Whenever warranted by unforeseen field condition and the need for a revised design on a pay item,
Professional will compile the design plan changes and quantities necessary to make the field changes.

7) Meetings, Meeting Minutes, Correspondence, Courier Services
a) Professional will compile meeting minutes and correspondence for all official communication on this project.
b) Courier tasks will be completed by Professional.

8) Shop Drawing Review

a) Shop Drawings provided by the contractor will be recorded and approved or rejected per review by
Professional.

Client shall provide to Professional the following:

1) City standard specifications and standard drawings

2) Bid book boilerplate

3) Reviews with in two (2) weeks of submittals

4) Rule 5 application fee

5) Bidding advertisement fee

6) Previous reports and studies

7) Previous drainage reports and studies

8) Traffic Data including Counts, Volumes, Class, Speed, and Accidents

9) Assistance with other agencies
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DEVELOPMENT & ENGINEERING CONSULTANTS

ENVIRONMENTAL QUE DILUGENCE
GEOYECHNICAL INVESTIGATION 8 DESIGN
BROWHFIELDS REDEVELOPMENT

SHE DESIGH CONSULTING

SITE DEVELOPMENT, INC. ownsfs"é‘é’ﬁ?ﬁ%’fa“&“ﬁ?ﬁﬁfﬁm
Date Ordered: | 08/01/12 | By: | Mark Behrens TERRA Proposal / Project #: P-120801.001
CLIENT CONTACT INFORMATION
CLIENT: The Schneider Corporation Tel. #: 317.826.7107
Representative: | Ronald O. Nordmeyer, P.E, Mobile #: 317.376.097%
Title: Departiment Manager F-rail: m er@Schnei om
Biling Address: | 8901 Ofis Avenue Fox #: 317.826.7100
City: Indianapolis State: Indiana | zip | 46216
PROJECT INFORMATION
State: Indiana County; Tippecanoe
City: West Lafayette Subdiivision: | ~
Project Name: Northwestem Avenue Widening form | Common Northwestern Ave, West Lafayetie, IN
Yeager Road to Lindberg Road Location:
SCOPE OF SERVICES:

GEOTECHNICAL ENGINEERING STUDY

The City of West Lafayette Is proposing to widen Northwestern Avenue from Yeager Road to Lindberg Road, which
includes intersection improvements fo Lindberg Road and the addition of a multi-use trail in West Lafayette
{Tippecanoe County), Indiana. TERRA Site Development, Inc. [TERRA] will pedorm a geotechnical engineering
pavement evaluation of the existing pavement and subgrade conditions along Northwestem Avenue, Presented
below are the Work Plans, schedule and budgets for performing a Geotechnical Engineering Study forthe project
site.

Project Descriplion and Objeclives

The objective of this Geotechnical Engineering Study will be to review a previous geotechnical evaluation (dated
September 8, 2005) prepared by others, and to further investigate the subsurface conditions in the general arecs of
the existing roadway.

The scope of this study was performed in accordance with generally accepted practices for geotechnical
investigations and in general accordance with the lofest Indiana department of Transportation’s {INDOT)
specification titled "Geolechnical Manual”, dated 2005. However, it must be recognized that the scope of work will
not necessarily meet all of the requisite conditions of a typlcal INDOT investigation.

The objective of the Geotechnical Engineering Study will be o 1) assess the general subsudface conditions of the
proposedroad, 2) measure and visually evaluate the existing pavement sections, 3) provide an opinion of upgrade
or reconstruction options, 4) provide asphalt and an altermate concrete full thickness pavement design, and §)
provide recommendations for recycling existing pavement materials, Please note the design will be based on
existing and projected traffic loading conditions provided by the client or the City Engineers office, This study does
not include o traffic study.

NORTH 1307 W, 1615t Street, Westllald, IN 46074 | SOUTH 5225 Exploration Drve, Suite 1123, indianapolls, 1IN 46241 | PHONE 317.399.1214 | FAX 317.663.3049
WEBSITE  hitpdferww TERRASIadev. oM
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Professional Services Proposal
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Proposed Work Plan
TERRA proposes asite evaluation program that will consist of the following:

*  We have assumed six {6) pavement cores located in altemating travel lanes, The different asphalt layers
within the cores will be measured and the aggregate base beneath the asphalt cores will also be
mecsured after the removal of the cores,

= Althelocation of the six (8] pavement cores, three (3] soil borings will be perfformed to a depth ofup to 10
feet each. The soils borings will be performed of every second core hole,

« Kessler Dynamic Cone Penetrometer (DCP) testing at every second core hole {i.e, belweenthe pavement
soil boring locations). The DCP testing will be performed 1o a depth of af least 3 feet into the subgrade.
DCP testing is necessary in order to evaluate the bearing capacity of the in-place subgrade soils and 1o
estimate the California Bearing Ratio [CBR) value for pavement design purposes.

The budget presented in this proposal is based on ¢ total of up to 30 lineql feet of dilling. The typical drilling
methadology will utllize hollow-stem augers to advance the borngs with split-spoon samples obtainedin advance
of the augers, Split-spoon samples and Standard Penetration Test values [commonly referred to s the blow-count
or N-value] will be obtained through continuous soil sampling to o depth of 4.5 feet below the pavement section
and then of 2.5 foot infervals below a depth of § feet per ASTM Method D-1586. Groundwater levels will also be
measured where available during drilling, upon completion and when possible, several hours after completion of
dilling.

After the field work is completed, laboratory testing will be pedomed which willinclude o determination of the
notural moisture content of cohesive soil sumples recovered and an estimation of the unconfined compressive
strength of the cohesive soll using o calibrated hand penetrometer, and up to two (2] Atterberg limit
determinations, Addifional laboratory testing mayinclude loss-orvignition {organic content) fests and possibly grain
size analyses. The soil samples will be visually classified and o laboratory boring log will be prepared under the
direction of TERRA's Project Geotechnical Engineer ulilizing the diiller's field log and any laboratory test data.

Bedrock materalif encountered during diliing will be cored, if needed, ulilizing a nominal 2° LD. core bamel {NX].
The rock coring and additional Shelby tube sampling if required will be performed on a Time and Material (T&M)
basis and is regarded as a change in scope. Howaver, the Client’s Project Manager would be advised before
proceeding with the work including the expected addifional cost,

Bosed on the resulls of the fieldwork and laboratory festing, we will prepare a Geotechnical Engineering report. The
report Will present ol field test boring logs and laboratory test data, including recommendations for o pavement
design and discussion of any potfential construction difficutties due to soll and groundwater conditions,

The Geotechnicalinvestigation will be conducted under the direction of TERRA's senior professiondl engineer. The
senior engineer will be the personresponsible for evaluating and controlling the overall quality of the work product
and will be available for corsultation regarding geotechnical and construction related issues as the project
continues through the design and construction phases. The TERRA Geotechnical Engineering Report will be
organized as shown below,

In compliance with Indiana Stoate law, TERRA will notify utility companies 48 hours prior to performing any on site
diilling or excavations. However, localing or providing plans showing the location of private utilities and / or utility
easements will be the responsibility of the client and/or property owner, If private ulility locates are deemed
necessary by the owner, TERRA would be avdiloble to perform the service as o supplemental service to this

contract,
NORTH 1307 W. 1613 Streat, Wastilald, IN 46074 [ SOUTH 5225 BExplorotion Drive, Sulle 1123, iIndianapolls, iIN 46241 [ FHONE 317,392.1214 l FAX 317.663.3049
WESSITE  niltpriweww IERZAsHedav.com
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Page3
REPORT OUTLINE
1.0 Infroduction 6.0 Construction Conslderations
2.0 Project Information 6.1 Site Preparation
3.0 Investigational Procedures 6.2 Foundation Excavafions
3.1 Field Work 63 Shuctural Fill
3.2 Loboratory Testing 4.4 Fill Placement Control
4,0 Site and Subsurface Conditions 6.5 Groundwater Concerns
4.1 Site Condiifions 6.6 Special Construction Considerations
4,2 Subsurface Conditions if applicable)
4.3 Groundwater Conditions Appendices
5.0 Design Recommendations Site Location Plan, Test Boring Logs,
5.1 Basis X Laboratory Data
§.2 Pavement Recommendations General Qualifications and Contractual
Considerations
Estimated Project Cost
TERRA will complete the Geotechnical Engineering Study described above for a fee of . Inpreparation of

this proposal, we have assumed that the site will be accessible to fruck-mounted diling equipment. Review of civil
design plans and additional consulting upon completion of the geotechnical studywillbe performed onalime &
Materials (T8M) basis,

If the borings revedlinconsistent and/or marginat soil conditions requiring additional borings or perhaps deepening
the borings, the Client’s Project Manager will be consulted with regard o the possibility of modifying the proposed
subsurface investigation program. Such a modification may be considered a change in scope of the Proposed
Work Plan, thereby requiring additional dilling ond engineering services and a possible adjustment to the budget
of this Geotechnical Engineering Study.

The subsurface investigation outlined in this proposal assumes that there are no hazardous materials in the soil orin
the groundwater underlying the site, This study is not designed fo detect oridentily such materials. Ifitbecomes
apparent during the field invesfigation that hazardous materials are present, field operations will femporarly cecse,
The fieldinvestigation could be resumed only after the appropriate hedolih and safetyissues are addressed and the
scope of ourinvestigation modified to address this change in condition.

Work Schedule

TERRA expecits to begin work shortly after receiving authorzation to proceed. The fieldwork should take one (1) to
two {2) days fo complete, We would expect to issue our engineering report within three (3] to four [4) weeks of
being authorized to proceed. However, verbal recommendations can be provided within five (5] business days of
completing the dilling, followed by the witten report,

Number of Copies To Be Provided: 1 Date To Be Completed: | Within 3 10 4 weeks

Mail Additional Copy To:

Cost of Professional Services: Client Orcler/P.O, #:
HORIH 1307 W, 1613t Sthreot, Wesiflold, IN 46074 | SOUIH 3225 Exploration Drive, Sulte 1123, Indianopally, 4 46241 % PHONE 317.39%2.1214 i FAX 317.463.3049
bl foreve TERRASR L
Attachment "A1" to the Professional Services Agreement Between Ver. 01/12
The Schneider Corporation and
City of West Lafayette Redevelopment Commission Page 3 September 4, 2012

T:\Proposals\2012123788_Northwestern Avenue (NCI) - Phase Il and [i\20120917 PROFESSIONAL SERVICES AGREEMENT Northwestern Ave RDC.docx



ATTACHMENT A1
GEOTECHNICAL SCOPE OF SERVICES
Name of Project: Northwestern Avenue Improvements

August 01,2012
Professional Services Proposal
PR NN Page 4

IERRA SHte Development. Jnc (TERRA)
NIRACT - E QONDIT

1. DEFINIMIONS: Tena Site devalopment, Inc. (hereinatter referred 1o as “TERRA") shollinclude said company pedorming the work. "Work” means the specific
environmental, geotachnical, civilenginesring and testing or othar services to be performad by TERRA, os set forth In TERRA's proposal, Clant'sacceplance
thareof ond the GeneralTerms and Conditions. The ferms "we™, "us®, "Ternra” or "our refer to TERRA Site Developmaent, Inc. The ‘Client" refers otk pessonior
business enlity ordering the work 1o ba done by TERRA, and the terms “you®, “your”, “he”, "his®, and"ifs" refer to the Client, if Cllant Is orderng the work on
behalf of another, Clientrepresenis and warrants that itis the duly authorized agent of said pady for the purpose of ordering ond directing said work, Unless
othewise stated in wiiting, Cllent assumes sole responsibility for detarmining whethaer the quaniity and ihe nature of the work ordered by the cllent are
adequate and suflicient for Client's inlended purpose. Client sholl communicate these general Conditions to each and every third parly fo whom Client
fransmits any port of TERRA's werk,

2. Forondin consideration of the mutual promises conlained in this Work Order/Contract For Professional Services [*Work Order”], TERRA Site Development, Inc,
{*TERRA"} and Client agree os follows:

o, Acceplance of this Work Order by Client shall be acceptance of all terms and condifions recited herein or incorporated by reference. Allowing

TERRA lo commence work o praparation for work will constitute acceptance by Client of this Work Order and olfiis terms ond conditions. Guolalions
herein, unless otherwise slated, ore for immediate acceplance and subject 1o change.

k. TERRA sholl provide Client services as described In Services fo be perlormed. TERRA shall use the standard of care typically exercised inconducting

professional practicas oullined In the Sevices lo be pedomed,

¢. Client agrees lo pay ol fees within 30 doys of the date of the involce. Balonces dys over 30 days will be assessed aninterashiote of 1% % per month

{18% per yeur). Client agrees to pay for any cosls of eollaction Including, but not limited 1o llen costs, court cosls or attorney’s fees involved in or
arising out of collecling uny unpaid or post due balances.

d. Noiwilhstonding any provision contained In this Work Order or any other dosumenls between Client and TERRA, TERRA may file alien or claim on iis

behalf In the event that any payment 1o TERRA Is not made os and when provided for by this Waork Order.

e. Uponacceptance of this Work Order, TERRA shall bre given areasonable ime Inwhich 1o comrmence and compiste the pedormances of the services

{o be Performed. TERRA sholl not be responsible for delays or defaulls where occasioned by any causes of any kind and extent beyond its confrol,
including but notlimited to delays caused by the Client, TERRA will charge Client of standard rales for stand-by o non-productive fime for delaysin
TERRA’s work caused by Client or Client’s contrarciors unless otharwise spectiically provided for in the contract,

f. TESTS AND INSPECTIONS: Client shall cause all tests and Inspections of the site, moteriols and work performad by TERRA or ofhers 1o be timely ond
properly performed in gecordance with the plans, specifications and confract documents and TERRA's recommendations, Claimsforloss, damage
shall be brought ageinst TERRA by Client or any third party unless all tests ond inspections have been so performed and unless TERRA's
recommendations have been followed, Client agrees to indemnily, defend and hold TERRA, its officers, employees and agents hormless from any
and all clolms, sultes, losses, cosls ond expenses, Including, but not imiled 1o, court costs and reasonable altomey’s fees in the event that allsuch

_tests und inspections are not so performed or TERRA's recommendations are not so followed except to the extent that such tailure is the result of

negligence, willful, or wanton act or omission of TERRA's, iis officers, agents or employees, subject to the limitations contained in paragroph 10,
SAMPLE DISPOSAL: Unless otherwise agreed in wilting, test specimens or samples will be disposed immediately upon completion of tast. All drilling
samples or spacimens will be disposed sixly (40} days affer submilssion of TERRA's report,

fi. CLIENT'S RESPONSIBILITIES: Client shall do the followdng in o timaly manner so os nof to delay the services of TERRA: (1) Designate inwriting a person
to oct us Client's representative with respect 1o The services to be rendered under this Work Order, Such person sholl have complete autherity fo
ransmitinstructions and receive informotion with respect to TERRA's Services fo be performed. TERRA moyrely fully on information and instructions
provided by Client's represaniative, Herelnoller, all references in this Work Order to “Clieal” mean Client or Client's Representative, (2} Provide olf
ertero and fullinformation s to Client'srequirements for the services lo be provided, including design objectives and constraints, space. copccily
and perormance requitements, flexibility ond expandability, ond any budgetory Imllations, and furnish coples of all design and construction
standards which Client will requlre 1o be Included in the Drawings and Specifications. {3 Assist TERRA by plucing of TERRA *s disposal all avallable
information pedinent fo the services to be provided including previous reporls and any other dala relotive o design orconshuclion of ihe sarvices fo
be provided; ol of which TERRA may use and rely upon In performing the services under this Work Order. (4] Give promplwillen nofice to TERRA
whenever Client observes or otheiwise becomas aware of any development thal alfech the scope o Himing of TERRA's services, or any defect or
nonconiormance in the work of any confractor,
TERM AND TERMINATION: TERRA's obligution to render services under this Work Order will sxtend for a period which may ressonably be requited for
the services to be provided. including exira work and required extensions, i Client fails to give prompt authorization to proceed, o FTERRA s services
are delayed or suspended by Client for maore than thres monihs for reasons beyond TERRA's condrol, TERRA may, offer giving seven days* wiitten
notice to Client, suspend or ferminate services under this Work Order, If payment is notreceived within 45 days of the date of invoice, TERRA reserves
the fght, ofter giving seven days nofice fo Cliant, fo suspend services to Client or o lerminate this Work Order, TERRA shalinof be fiable to Client or
any third portles for any damages caused by the suspension or lerminatlon of work for non-payment. Client may terminate this Werk Order forany
rauson or without cause upon ihidly days wiitten nofice 1o TERRA, If any work covered by this Work Order is suspended, terminoted or abandoned,
the Client shall compensate TERRA for sarvices rendered to the dote of wiltten nofification of such suspension, farmination or abondonment,

j COMPUTER FILES: All Cornputer files or olher elechonic media including the raw data contained lherein (hereatter "Computer Files") supplied by

TERRA cre supplied subject fo these terms and condilions:

i Computer Files may be profected by rade secret, copyright, and other proprietary ghts, and fitle and ownership of these dghifsand in
tha Computer Files remain In TERRA. TERRA hereby grank arevocable licanse fo Client fo yse the Computet Files in s monner consistent
with the uses fraditionally made of the information contained therein were suchinformation provided by TERRA solelyinhord copy, TERRA
reserves ofl fights not expressly granted.,

it To the extent the Computer Files include any frade secret or other confidential information of Client, TERRA agrees to keep such

Information confidential, but TERRA is atherwise frae 1o use the Computer Files and other related matearials In other projects for Clont or for
third parties,

il TERRA shaill have no liability or responsibility for probleros with the Computer Files caused by misuse, improper instaliation, alteration or

modification by Client, or tor problems arising out of the malfunclion of Client's equipment or other software not supplied by TERRA.
iv. Unless cerlified by TERRA In wiiting, the Compuler Files may not idenlically conform to comresponding information provided in hord copy,
and TERRA does not warront the occuracy of the information contalned In the Computer Files,

v. To the {ullest extent allowed by law, and except for the warranties expressly stated hereln, the compuler files ore provided “as is®, and
TERRA discluims all other warranties, ferms or condilions, express or implied, either in fact or by operation of !qw. statutory or oﬁherwxse.
including warranties or condifions regarding merchantobility, filness for ¢ particular purg noninfdr 1o and satistactory quality,

@

-

NORYTH 1307 W. 16131 Siroel, Wostiiold. IN 45074 | SOUTH 5226 Explorotion Drive, Suile 1123, Indlonopolls, IN 44241 | PHONE 3173991216 | FAX 317.463.3047
WEBSHE  hHpifwveve TERRASHEdOV.COM
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ATTACHMENT A1
GEOTECHNICAL SCOPE OF SERVICES
Name of Project: Northwestern Avenue Improvements

August 01,2012
Professionai Services Proposal
Page 5

vi. TERRA shall not bse liable fo client for any incidental, special, indirect, consequential or punitive damages of any choracter, including
withoutlimitation, domages for:loss of bustness or good will, work sfoppage, loss of information of dafo, loss of revenue or profit, computer
fallure, or other financial loss arising oul of orin connection with the Installation, mmni&nanee, use, performmceala«hxeo( the cempufer
files, regiardiess of the legol theory asserted, whelther based on brecch of conlract, b h of v, tort {including negl
productiiobility, or otherwise, and evenif TERRA hos been advised of The possibifity of such damages and even if aremedyset forth heram
is found fo have [dlled of its essential purpose, TERRA's liabliity fo client, regordiess of the legol theory of any claim, shallnot exceed the
feas pold Jo TERRA In connection wilh TERRA’s provislon of the compuler files.

k. UMITATION OF UABILITY AND RESPONSIBILITIES: The Clisn! shall hold harmless and indemnify TERRA from olllosses, domoges, coslsand expenseswhich
TERRA may suffer or sustain which resulls from acls or omission of any contracior, subcontracior, supplier, o any of their agents, employess or any
other parsuns lexcept TERRA's own employees and agents] ot the site or olherwise fumishing or performing ony work. Nothing conidined In This
paragroph, however, shall be construed 1o release TERRA from llabliily for failure to properly perform dulies and responsibifities osumed by TERRA
under this Work Order,

L WARRANTY: TERRA services will be performed, its findings oblalned ond His reporis prepared in accordance with ils proposdl, clienf's acceplance
thereof, these general condilions, and with general accepled principles and practices. In perdorming its professiondl services. TERRA will use that
degree of core and skilt ordinarily exercised under siimilor clrourstonces by members of s profession, Thiswarranty isinfisu of allother warrantiesor

P fetions eﬂher Kpress of implied. Statements made in TERRA reports are opinions based upon engineering judgment and not fo be
trued os representalions of fact.

Should TERRA or any of its professional employees be found 1o have been negligent in the performance of ifs work, of 1o have made and
breached ony express or implied warranty, representation or confract, client oll parties claiming Through client and oll parties claiming to hove In
any way relied upon TERRA's wark agree thot the menimum aggregate amount of the liability of TERRA, its officers, employees and agents shall be
mited fo $25.000 or the folal of the amount of the fee poid fo TERRA for its work perdormead with respect fo the project, whichever omount is greater.

Mo action or claim whether Inlor, contract, or otherwise, may be brought agatnst TERRA, arising from of related 1o TERRA s work, more than
two years alter the cessation of TERRA's work hereunder,

m. HAZARDOUS MATERIALS: Nothing conlained wilhin ihis agreement sholl be construed or interpreted as requiring TERRA fo assume the stalus of an

owner, operator, storer, fransporter, reater or disposal facility os those terms appear within RCRA or within any Federal or State statule orregulaiion

goveming the generalion, ransperialion, freatment, storuge and disposal of pollutants. Client assumes fullresponsibility for the compliance withhe
provisions of RCRA and any other Federal or Stale stutule of regulation governing the handling. freaiment, storage and disposal of poliviants,

ASSIGNMENT: Neither TERRA nor Client shall assign, sublet or fransfer any rights under orinterest in This Agreement without pricr written consent of he

other parly. Any assignments sholl be of allrights, obligotions, interast and responsibilities hereunder. NthIng In this poragraph sholl prevent TERRA

from employing independent TERRA associates and consultants 1o ossist in the perdormance of the services hereunder,

RIGHTS AND BENEFITS: Nothing under fhis Agreement shall be construed 1o give any rights or benefits in this Agreement 1o anyone other than Client

and TERRA, ond all dutfes and responsibilities pursuant o this Agreement will be for the sole and exclusive benefit of Client and TERRA and notfor the

benefit of any other parly. Alireports, fisld notes, drawings, and ony other documents, dak or information prepared by TERRA In conjunciion with
the services provided for under this Work Order shall remain the sole properly of TERRA,

p. FORCE MAJEURE: Neither Client nor TERRA shalthold the olher responsible for damages o delays in performance caused by events beyond the
conirol of the parly ond which could not reosenably have been anficipated or prevented, including but not imited fo, acts of God, materiolly
differentsite condiflons, waors, fiols., rebellions, sabotoge, explosions, accidents lloods, sirkes or other concaded acls of werkers, lockouls, of changes
It laws, regulations, or ordinances. The parly Intended to Invoke force majeurs sholl provide prompt nofics 1o the ofther parly.

q. SUCCESSORS: This Agreement is binding on the partners, succassors, execulors, adminisirators and assigns of bolh parlies.

r. GOVERNING LAW: The terms ond concditlons of this Agreement are subject o the lows of the Stole of Indlana ond shollin alltespects be govemed,

Secranpf

= applied, and enf d in accordance with the kews of such Stade,

2

o,

The Schneider Corporallon hereby agrees to the termns and conditions referenced in the above Work
Order/Contract for Professional Services, Please retum a copy of the signed contract via one of the
following methods:

Emall:  mbsehrens@TERRAsitedey.col

Fax.  (317) 643-3049

Mall:  TERRA Site Development, Inc,
1307 W. 161¢ Street
Westfield, IN 46074
SIGNATURE: DATE:
PRINTED NAME: TITLE:
NORTH 1307 W, 14131 Shreat, Westlisk, IN 46074 } S0UTH 5225 exploration Diive, Sulte 1123, Indionapolls, IN 45241 l PHONE 317392.1216 | FAX 317.663.304%
WEBSITE  hlip/ferww TERRASItedev.com
Attachment "A1" to the Professional Services Agreement Between Ver. 01/12
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ATTACHMENT A2
LIGHTING SCOPE OF SERVICES
Name of Project: Northwestern Avenue Improvements

Advanced Engineering Consultants
Mechanical- Electrical-Plumbing Fire Protection
7280 Shadeland Station, Indianapolis, IN 46256
317.413.5724 ph

August 3, 2012

Ronald Nordmeyer, PE
The Schneider Corporation
8901 Otis Ave

Indianapolis, IN 46216

Re: Northwestern Avenue Lighting, West Lafayette, IN
Lighting Design Services

Project Narrative

Advanced Engineering Consultants (AEC) is pleased to submit this proposal to provide
professional engineering services for street lighting along Northwestern Avenue in West
Lafayette, Indiana,

Advanced Engineering Consultants (AEC) is to design lighting for modifications to a 0.3 mile
stretch of Northwestern Avenue. The project will consist of approximately 0.3 miles of new
roadway with one major intersection and three minor intersections. The design will provide full
coverage of both sides of the street and intersections within the project limits,

The design parameters are an initial average illumination of 0.8 foot candles with an
average/minimum ratio not to exceed 4:1. The design will incorporate decroative teardrop style
luminaires to match improvements adjacent to the project area. The proposed design will be
executable with each of three different brands of luminaires, Regardless of brand, the position,
distribution and lamp of each luminaire will be the same. The only variable is to be the brand of
luminaire.

The proposed design will be supported by point by point analysis of all traveled pavement. A
Iumen depreciation factor of 0.90 and a dirt depreciation factor of 0.87 will be used for
photometric analysis. An analysis of the proposed design will be made for each of the three
selected brands of luminaires. The only variable between the analyses is to be the brand of
luminaire.

Service point and cirenit design will be coordinated with the existing lighting and power poles
and the local power company and will be in compliance with INDOT standards.

Pull boxes are to be of the INDOT standard design.
For each service point location, AEC will provide written concurrence from the power company
involved that service will be provided at that location and an estimate by the power company of

the cost, if any, that the company will charge for providing the requested service.

AEC will provide the locations of all service points, both existing to remain and proposed, to
both the District Utility Supervisor and the Bureau of Utilitics and Properties.

Attachment "A2" to the Professional Services Agreement Between Ver. 01/12
The Schneider Corporation and
City of West Lafayette Redevelopment Commission Page 1 September 4, 2012
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ATTACHMENT A2
LIGHTING SCOPE OF SERVICES
Name of Project: Northwestern Avenue Improvements

Advanced Engineering Consultants
Mechanical- Electrical Plumbing Fire Protection
7260 Shadeland Station, Indianapolis, IN 46256
317.413.5724 ph

Scope of Work:

1. Lighting layout and illumination calculations to meet INDOT average illumination and
uniformity requirement by point by point analysis of brand luminaries using Acuity
Brands Visual Pro lighting software for all traveled pavement.
- Preliminary roadway lighting layout and illumination calculations: 10 hours
- Coordinate with Schneider Corporation Roadway and Signal

engineers for conflicts and revise the lighting layout and re-calculation: 4 hours

- Revise lighting and illumination calculations following document review: 6 hours
Sub-fotal: 20 hours

2. Provide electric services and circuits to the high way lighting, coordinate power service
locations with utility company and voltage drop caleulations.
- Coordinate with Power Company for services to the roadway lighting: 10 hours

«  Voltage drop calculations; 4 hours
- Power circuits to the lighting poles: 6 hours
Sub-total: 20 hours

Provide Construction Documents
- Roadway lighting plan sheets (Lighting plans, schematics,

j)

circuit diagram) 26 hours
- Detail, note and elevation sheets 10 hours
- Drafting 16 hours
-« Quantity sheets and specifications: 8 hours
~  Cost Estimate: 4 hours
Sub-Total: 64 hours
4, Attend coordination meetings
-~ Coordination and review meetings 6 hours
Sub-total: 6 hours
5. Respond to Pre-Bid Questions - Shop Drawings
- Sub-total: 4 hours
Total Task Hours: 114 hours

The Schneider Corporation will provide all project base maps, utility surveys, and attend
workshop meetings with AEC. AEC is not anticipating any field work or meetings with owner
but can provide these services for an addition fee.

Attachment "A2" to the Professional Services Agreement Between Ver. 01/12
The Schneider Corporation and
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ATTACHMENT A2
LIGHTING SCOPE OF SERVICES
Name of Project: Northwestern Avenue Improvements

Advanced Engineering Consultants
Mechanical- Efectrical Plumbing Fire Protection
7260 Shadeland Station, Indianapolis, IN 46256
317.413.5724 ph

ADVANCED
ENGINEERING

CONSULTANTS

Engineering Services Fee:
AEC will provide engineering services for the above outlined scope of work for an estimated
design service fee of:

‘We appreciate the opporfunity you have given us to submit this proposal and we look forward to
working with you on this project.

Sincerely,
Advanced Engineering Consultants, Ltd.

Jeremy Hatfield
Indianapolis Branch Manager/Project Manager

Attachment "A2" to the Professional Services Agreement Between Ver. 01/12
The Schneider Corporation and
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ATTACHMENT B
SCHEDULE OF FEES
Name of Project: Northwestern Avenue Improvements

Client shall compensate Professional for services rendered in accordance with the following:

Northwestern Avenue Phase 1 — Cross Pipes $6,058.00
Northwestern Avenue Phase 2 — Roadway Design $173,942.00
Northwestern Avenue Phase 3 — Construction Inspection . $115,000.00
Fixed fee of Two Hundred Ninety Five Thousand Dollars $295,000.00

After a period of 12 months from the date of this Agreement, all fees remaining under this contract are subject
to an increase of up to 6% at the discretion of the Professional, and may further be increased by 6% annually
thereafter.

Attachment "B" to the Professional Services Agreement Between Ver. 01/12
The Schneider Corporation and
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ATTACHMENT B
SCHEDULE OF FEES
Name of Project: Northwestern Avenue Improvements

Billing Rates

STAFF LEVEL HOURLY RATES STAFF LEVEL HOURLY RATES
Principal $172.00 Media Designer 1 $80.00
Department Director $145.00 PC Technician $89.00
Sr. Project Manager $133.00 Resident Project Rep 3 $92.00
Project Manager $114.00 Resident Project Rep 2 $85.00
Project Coordinator $109.00 Resident Project Rep 1 $77.00
Sr. Project Engineer $133.00 Sr. Project Surveyor $93.00
Project Engineer $110.00 Project Surveyor $87.00
Engineering Designer $88.00 Survey Technician $75.00
Engineering Technician $82.00 Survey GPS Operator $130.00
Sr. GeoloGISt $133.00 Survey Chief of Parties $93.00
GeoloGISt 2 $80.00 Survey Party Chief $75.00
GeoloGISt 1 $60.00 Survey Instrument Operator $75.00
Sr. Environmental Specialist $90.00 Survey Rodman $75.00
Environmental Specialist 2 $75.00 Survey 3rd Man $40.00
Environmental SpeCia"St 1 $6000 Research Technician $6200
Sr. Geotech Specialist $75.00 Administration $56.00
Structural Steel Technician $65.00 o
Geotech Technician 2 $56.00 GIS Principal $167.00
Geotech Technician 1 $34.00  GIS Director $145.00
Sr. Land Planner $133.00 OIS SrProject Mgr $150.00
Land Planner $104.00 GIS Project Mgr $125.00

. ' GIS Project Coordinator $105.00
Sr. Landscape Architect $109.00 GIS Senior Developer $175.00
Landscape Architect $96.00 GIS Developer $150.00
Sr. Project Architect $131.00 GIS Analyst $125.00
Project Architect $112.00 GIS Senior Consultant $175.00
Architect Designer $85.00 GIS Consultant $150.00
Architect Technician $80.00 GIS Specialist $125.00
Sr. Interiors Professional $112.00 GIS Technician iv $85.00
Interiors Professional 2 $102.00 GIS Technician iii $75.00
Interiors Professional 1 $90.00 GIS Technician i $65.00
Media Technician 2 $110.00 GIS Technician i $55.00
Media Designer 2 $110.00 Laser Scanning Technician 114.00
Media Technician 1 $80.00 Laser Scanning Operator 155.00
Attachment "B" to the Professional Services Agreement Between Ver. 01/12
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DESIGNATION OF CLIENT’S REPRESENTATIVE
Name of Project: Northwestern Avenue Improvements

In accordance with Paragraph 4(1) of the Professional Services Agreement between City of West Lafayette
Redevelopment Commission (“CLIENT”) and The Schneider Corporation (“Professional”), dated September 4, 2012
respectively,Client hereby designates
to act as Client's Representative
with respect to the services to be rendered under this Agreement. This designee shall have complete authority to

transmit instructions and receive information with respect to Professional’s services for the Project unless or except as
outlined below:

[] No Exceptions
[] Exceptions (list below)

CLIENT

City of West Lafayette Redevelopment Commission

By:

Print: Lawrence T. Oates
Title:  President

Date:
Designation of Client’s Representative Between Ver. 01/12
The Schneider Corporation and
City of West Lafayette Redevelopment Commission Page 1 September 4, 2012
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AUTHORIZATION TO PROCEED
Name of Project: Northwestern Avenue Improvements

In accordance with Paragraph 3 of the Professional Services Agreement between City of West Lafayette
Redevelopment Commission (“CLIENT") and The Schneider Corporation (“Professional”), dated September 4, 2012
respectively, The Schneider Corporation is hereby authorized to proceed on the following phases of the project:

CLIENT

City of West Lafayette Redevelopment Commission

By:

Print: Lawrence T. Oates

Title:  President

Date:
Authorization to Proceed Between Ver, 01/12
The Schneider Corporation and
City of West Lafayette Redevelopment Commission Page 1 September 4, 2012
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